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SECTION 00 01 15
LIST OF DRAWING SHEETS

The drawings listed below accompanying this specification form a part of

the contract.

Drawing No. Title
X-1 COVER SHEET AND SHEET INDEX
L-1 NOTES, CEILING PLAN, CONCRETE REPATIR AREAS
L-2 DETAILS, CEILING PLAN SURFACE COATING APPLICATION

- - - END - - -
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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A. Contractor shall completely prepare site for construction operations,
including the repair and preparation of existing structures, and furnish
labor and materials to perform work for the proposed Hemicycle Exterior
Repairs at Houston National Cemetery, Houston, TX as required by the

contract drawings and specifications.

B. Reference the solicitation for the scheduled site-visit information.

C. Before placement and installation of work subject to tests by testing
laboratory retained by the Contractor, the Contractor shall schedule
testing laboratory personnel to be present at the site in time for
proper taking and testing of specimens and field inspection. Notify the

COR each time Testing Lab is being scheduled to be onsite.

D. Prior to commencing work, general contractor shall provide proof that a
OSHA certified “competent person” (CP) (29 CFR 1926.20(b) (2) will
maintain a presence at the work site whenever the general or

subcontractors are present.

1.2 STATEMENT OF BID ITEM(S)
-BASE BID; Work includes general construction for the repair and
painting of the existing Hemicycle exterior ceiling area and the
repair/replacement of light fixtures as shown in the contract scope of

work, drawings, and specifications.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR
A. AFTER AWARD OF CONTRACT, 1 set of electronic specifications and drawings

will be furnished.

1.4 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

1. The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the

project.
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2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply

with these regulations.

B. Security Procedures:

1. For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
Officer so that security arrangements can be provided for the
employees. This notice is separate from any notices required for

utility shutdown described later in this section.

2. No photography of VA premises is allowed without written permission

of the Contracting Officer.

3. VA reserves the right to close down or shut down the project site and
order General Contractor’s employees off the premises in the event of
a national emergency. The General Contractor may return to the site

only with the written approval of the Contracting Officer.

1.5 FIRE SAFETY
A. Applicable Publications: Publications listed below form part of this
Article to extent referenced. Publications are referenced in text by

basic designations only.

1. American Society for Testing and Materials (ASTM) :

E84-2008 ............. Surface Burning Characteristics of Building

Materials

2. National Fire Protection Association (NFPA) :

10-2006....0vviinnnn Standard for Portable Fire Extinguishers
30-2007 i, Flammable and Combustible Liquids Code
51B-2003......00tvnn Standard for Fire Prevention During Welding,

Cutting and Other Hot Work

70-2007 i National Electrical Code

241-2004 ... i i Standard for Safeguarding Construction,

Alteration, and Demolition Operations
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3. Occupational Safety and Health Administration (OSHA) :

29 CFR 1926.......... Safety and Health Regulations for Construction

Fire Safety Plan: Establish and maintain a fire protection program in
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety measures, including periodic
status reports. Submit plan to the Contracting Officer’s Representative
(COR) for review, for compliance with contract requirements in
accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND
SAMPLES. Prior to any worker for the contractor or subcontractors
beginning work, they shall undergo a safety briefing provided by the
general contractor’s competent person per OSHA requirements. This
briefing shall include information on the construction limits, VAMC
safety guidelines, means of egress, break areas, work hours, locations
of restrooms, use of VAMC equipment, etc. Documentation shall be
provided to the COR that individuals have undergone contractor’s safety

briefing.

Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency

response forces in accordance with NFPA 241.

Separate temporary facilities, such as trailers, storage sheds, and
dumpsters, from existing buildings and new construction by distances in

accordance with NFPA 241.

Means of Egress: Do not block exiting for occupied buildings, including
paths from exits to roads. Minimize disruptions and coordinate with the

COR.

Egress Routes for Construction Workers: Maintain free and unobstructed
egress. Inspect daily. Report findings and corrective actions weekly to

the COR.

Fire Extinguishers: Provide and maintain extinguishers in construction
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA

241 and NFPA 10.

Flammable and Combustible Liquids: Store, dispense and use liquids in
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.
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I. Fire Hazard Prevention and Safety Inspections: Inspect entire

construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to the COR.

J. Smoking: Smoking is prohibited in and adjacent to construction areas
inside existing buildings and additions under construction. In separate
and detached buildings under construction, smoking is prohibited except

in designated smoking rest areas.

K. Dispose of waste and debris in accordance with NFPA 241. Remove from the

project site daily.

L. Perform other construction, alteration and demolition operations in

accordance with 29 CFR 1926.

1.6 OPERATIONS AND STORAGE AREAS
A. The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by the
Contracting Officer. The Contractor shall hold and save the Government,
its officers and agents, free and harmless from liability of any nature

occasioned by the Contractor's performance.

B. The Contractor shall, under regulations prescribed by the Contracting
Officer, use only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When it is necessary to cross curbs or
sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or

roads.

C. Working space and space available for storing materials shall be as

determined by the COR.

D. Workmen are subject to rules of the Cemetery applicable to their

conduct.

E. Execute work to interfere as little as possible with normal functioning
of the Cemetery as a whole, including operations of utility services,

fire protection systems and any existing equipment, and with work being
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done by others. Use of equipment and tools that transmit vibrations and
noises through the building structure, are not permitted in buildings
that are occupied, during construction, except as permitted by COR where

required by limited working space.
1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate
construction working areas in use by Department of Veterans Affairs
in guantities sufficient for not more than two workdays. Provide
unobstructed access to the Cemetery areas required to remain in

operation.

3. Where access by Cemetery personnel to vacated portions of buildings
is not required, storage of Contractor's materials and equipment will

be permitted subject to fire and safety requirements.

Phasing: To insure such executions, Contractor shall furnish the COR
with a schedule of approximate phasing dates on which the Contractor
intends to accomplish work in each specific area of the cemetery or
portion thereof. In addition, Contractor shall notify the COR two weeks
in advance of the proposed date of starting work in each specific area
of the cemetery or portion thereof. Arrange such phasing dates to insure
accomplishment of this work in successive phases mutually agreeable to

Cemetery Director, COR, and Contractor, as follows:

1. The construction access route to the Cemetery shall be via the main
entrance of the cemetery from Veterans Memorial Parkway. The inbound
and outbound lanes of the main cemetery entrance shall be maintained

open at all times for visitors and funeral corteges.

2. The contractor shall provide construction signage at each end of all
pavement work areas showing “DETOUR” and pointing visitor traffic

around the construction zones.

3. The contractor shall make every effort to coordinate construction
with the Cemetery to minimize any inconvenience to visitors and
funeral corteges. In no case shall a funeral cortege be halted by

the work being performed by the contractor.

6. Contractor shall take all measures and provide all material necessary

for protecting existing equipment and property in affected areas of
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construction against dust and debris, so that equipment and affected
areas to be used in the cemetery will not be hindered. Contractor
shall permit access to Department of Veterans Affairs personnel and
visitors through other construction areas which serve as routes of

access to such affected areas and equipment. Coordinate alteration

work in areas occupied by Department of Veterans Affairs so that

cemetery operations will continue during the construction period.

Utilities Services: Maintain existing utility services for the Cemetery
at all times. Provide temporary facilities, labor, materials, equipment,
connections, and utilities to assure uninterrupted services. Where
necessary to cut existing water, steam, gases, sewer or alir pipes, or
conduits, wires, cables, etc. of utility services or of fire protection
systems and communications systems (including telephone), they shall be
cut and capped at suitable places where shown; or, in absence of such

indication, where directed COR.

1. No utility service such as water, gas, steam, sewers or electricity,
or fire protection systems and communications systems may be
interrupted without prior approval of COR. Electrical work shall be
accomplished with all affected circuits or equipment de-energized.
When an electrical outage cannot be accomplished, work on any
energized circuits or equipment shall not commence without the

Cemetery Director’s prior knowledge and written approval.

2. Contractor shall submit a request to interrupt any such services to
COR, in writing, 48 hours in advance of proposed interruption.
Request shall state reason, date, exact time of, and approximate

duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or of
which other date and/or time such interruption will cause least

inconvenience to operations of the Cemetery.

4. Major interruptions of any system must be requested, in writing, at
least 15 calendar days prior to the desired time and shall be

performed as directed by the COR.

5. In case of a contract construction emergency, service will be
interrupted on approval of COR. Such approval will be confirmed in

writing as soon as practical.
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6. Whenever it is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steam,
payment of such fee shall be the responsibility of the Government and

not the Contractor.

Abandoned Lines: All service lines such as wires, cables, conduits,
ducts, pipes and the like, and their hangers or supports, which are to
be abandoned but are not required to be entirely removed, shall be
sealed, capped or plugged. The lines shall not be capped in finished
areas, but shall be removed and sealed, capped or plugged in ceilings,
within furred spaces, in unfinished areas, or within walls or

partitions; so that they are completely behind the finished surfaces.

To minimize interference of construction activities with flow of

cemetery traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris
and standing construction equipment and vehicles. Wherever excavation
for new utility lines cross existing roads, at least one lane must be

open to traffic at all times.

2. Method and scheduling of required cutting, altering and removal of

existing roads, walks and entrances must be approved by the COR.

Coordinate the work for this contract with other construction operations
as directed by COR. This includes the scheduling of traffic and the use
of roadways, as specified in Article, USE OF ROADWAYS.

Coordination of Construction with Cemetery Director: The burial
activities at a National Cemetery shall take precedence over
construction activities. The Contractor must cooperate and coordinate
with the Cemetery Director, through the COR, in arranging construction
schedule to cause the least possible interference with cemetery
activities in actual burial areas. Construction noise during the
interment services shall not disturb the service. Trucks and workmen

shall not pass through the service area during this period:

1. The Contractor is required to discontinue his work sufficiently in
advance of Easter Sunday, Mother's Day, Father's Day, Memorial Day,

Veteran's Day and/or Federal holidays, to permit him to clean up all
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areas of operation adjacent to existing burial plots before these

dates.

2. The Contractor will perform a weekly inspection. During this
inspection the appearance of the Cemetery will be observed, and any
deficiencies from the contract will be noted. Deficiencies shall be
corrected as soon as practicable. Items that need correcting outside
the scope of the contract will be reported to the COR or his/her
representative. Cleaning up shall include the removal of all
equipment, tools, materials and debris and leaving the areas in a

clean, neat condition.

3. Contractor personnel shall not operate motorized equipment or conduct
other commercial activities within the designated area during
interment services. The COR will identify the designated area. The
COR or his/her representative shall furnish the Contractor with a
schedule of all interments and/or ceremonies no later than the close
of business of the day prior to the scheduled interment, and a

minimum of three (3) days before any ceremonial events.

1.7 ALTERATIONS
A. Survey: Before any work is started, the Contractor shall make a thorough
survey with the COR and a VA representative of areas in which
alterations occur and areas which are anticipated routes of access, and
furnish a report signed by both, to the Contracting Officer. This report
shall list:

1. Existing condition of surfaces not required to be altered.

2. Existence and conditions of items required by drawings to be either

reused or relocated, or both.

3. Shall note any discrepancies between drawings and existing conditions

at site.

4. Shall designate areas for working space, materials storage and routes
of access to areas where alterations occur and which have been agreed

upon by Contractor and COR.

B. Re-Survey: Thirty days before expected partial or final inspection date,

the Contractor and COR together shall make a thorough re-survey of the
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areas involved. They shall furnish a report on conditions then existing
of other surfaces as compared with conditions of same as noted in first

condition survey report:

1. Re-survey report shall also list any damage caused by Contractor to
such other surfaces, despite protection measures; and, will form
basis for determining extent of repair work required of Contractor to
restore damage caused by Contractor's workmen in executing work of

this contract.

C. Protection: Provide the following protective measures:

1. Temporary protection against damage for portions of existing
structures and grounds where work is to be done, materials handled

and equipment moved and/or relocated.

2. Protection of interior of existing structures at all times, from
damage, dust and weather inclemency. Wherever work is performed,
surfaces that are to remain in place shall be adequately protected
prior to starting work, and this protection shall be maintained

intact until all work in the area is completed.

3. Dampen debris to keep down dust and provide temporary construction
partitions in existing structures where directed by COR. Blank off
ducts and diffusers to prevent circulation of dust into occupied

areas during construction.

4. Do not perform dust producing tasks within occupied areas without the

approval of the COR.

1.8 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipment, and
vegetation (such as trees, shrubs, and grass) on or adjacent to the work
site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and shall

avoid damaging vegetation that will remain in place. If any limbs or

branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a

tree-pruning compound as directed by the Contracting Officer.
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The Contractor shall protect from damage all existing improvements and
utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge the

cost to the Contractor.

Refer toArticles, "Alterations", "Restoration", and "Operations and
Storage Areas" for additional instructions concerning repair of damage

to structures and site improvements.

Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is
included in General Conditions. A National Pollutant Discharge
Elimination System (NPDES) permit is required for this project. The
Contractor is considered an "operator" under the permit and has
extensive responsibility for compliance with permit requirements. VA
will make the permit application available at the (appropriate cemetery
center) office. The apparent low bidder, contractor and affected
subcontractors shall furnish all information and certifications that are
required to comply with the permit process and permit requirements. Many
of the permit requirements will be satisfied by completing construction
as shown and specified. Some requirements involve the Contractor's
method of operations and operations planning and the Contractor is
responsible for employing best management practices. The affected

activities often include, but are not limited to the following:
- Designating areas for equipment maintenance and repair;

- Providing waste receptacles at convenient locations and provide

regular collection of wastes;

- Locating equipment wash down areas on site, and provide appropriate

control of wash-waters;

- Providing protected storage areas for chemicals, paints, solvents,

fertilizers, and other potentially toxic materials; and

- Providing adequately maintained sanitary facilities.
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1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition
of buildings or structures, or parts thereof, shall be disposed of as

follows:

1. Items which are to remain property of the Government are to be turned
over to the COR. Items that remain property of the Government shall
be removed or dislodged from present locations in such a manner as to
prevent damage which would be detrimental to re-installation and

reuse.

2. Items not reserved shall become property of the Contractor and be
removed by Contractor from the cemetery and disposed of in an

approved landfill.

1.10 RESTORATION
A. Remove, cut, alter, replace, patch and repair existing work as necessary

to install new work. Except as otherwise shown or specified, do not cut,
alter or remove any structural work, and do not disturb any ducts,
plumbing, steam, gas, or electric work without approval of the COR.
Existing work to be altered or extended and that is found to be
defective in any way, shall be reported to the COR before it is
disturbed. Materials and workmanship used in restoring work, shall
conform in type and quality to that of original existing construction,

except as otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged.
Existing work (mechanical and electrical work, lawns, paving, roads,
walks, etc.) disturbed or removed as a result of performing required new
work, shall be patched, repaired, reinstalled, or replaced with new
work, and refinished and left in as good condition as existed before

commencing work.

C. At Contractor's own expense, Contractor shall immediately restore to
service and repair any damage caused by Contractor's workmen to existing
piping and conduits, wires, cables, etc., of utility services or of fire
protection systems and communications systems (including telephone)
which are indicated on drawings and which are not scheduled for

discontinuance or abandonment.
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D. Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled "CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR
52.236-2).

1.11 PHYSICAL DATA

A. Data and information furnished or referred to below is for the
Contractor's information. The Government shall not be responsible for
any interpretation of or conclusion drawn from the data or information

by the Contractor.

1. The indications of physical conditions on the drawings and in the

specifications are the result of site investigations by the Designer.

B. Government does not guarantee that other materials will not be
encountered nor that proportions, conditions or character of several
materials will not vary from those indicated. Bidders are expected to
examine site of work and, after investigation, decide for themselves

character of materials and make their bids accordingly.

1.12 USE OF ROADWAYS

For hauling, use only established public roads and roads on the Cemetery
property and, when authorized by the COR, such temporary roads which are
necessary in the performance of contract work. Temporary roads shall be
constructed by the Contractor at Contractor's expense. When necessary to cross
curbing, sidewalks, or similar construction, they must be protected by

well-constructed bridges.

1.13 TEMPORARY TOILETS

Provide where directed, (for use of all Contractor's workmen) ample temporary
sanitary toilet accommodations with suitable sewer and water connections; or,
when approved by COR, provide suitable dry closets where directed. Keep such
places clean and free from flies, and all connections and appliances connected
therewith are to be removed prior to completion of contract, and premises left

perfectly clean.

1.14 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government shall make all reasonably required amounts of water
available to the Contractor from existing outlets and supplies. No other

utility services will be provided by the Government.
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The Contractor, at Contractor's expense and in a workmanlike manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary temporary connections and distribution lines. Before final
acceptance of the work by the Government, the Contractor shall remove
all the temporary connections, distribution lines, and associated

paraphernalia.

Water (for Construction and Testing): Furnish temporary water service.

1. Obtain water by connecting to the Cemetery water distribution system.
Provide reduced pressure backf low preventer at each connection. Water

is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve
water-use so none is wasted. Failure to stop leakage or other wastes
will be cause for revocation (at COR's discretion) of use of water

from the Cemetery's system.

1.15 TESTS

A. Contractor shall schedule all Testing Lab requirements as specified by

Spec Section 014529 Testing Lab Services. Provide copies of test

results to COR immediately after test occurs.

1.16 RELOCATED ITEMS

A.

Contractor shall disconnect, dismantle as necessary, remove and
reinstall in new location, all existing equipment shown to be relocated

by the Contractor.

Perform relocation of such equipment or items at such times and in such

a manner as directed by the COR.

Suitably cap existing service lines, such as steam, condensate return,
water, drain, gas, air, vacuum and/or electrical, whenever such lines
are disconnected from equipment to be relocated. Remove abandoned lines
in finished areas and cap as specified herein before under paragraph

"Abandoned Lines".

Provide all mechanical and electrical service connections, fittings,
fastenings and any other materials necessary for assembly and
installation of relocated equipment; and leave such equipment in proper

operating condition.
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E. All service lines such as noted above for relocated equipment shall be
in place at point of relocation ready for use before any existing
equipment is disconnected. Make relocated existing equipment ready for

operation or use immediately after reinstallation.

1.17 HISTORIC PRESERVATION

A. Where the Contractor or any of the Contractor's employees, prior to, or

during the construction work, are advised of or discover any possible

archeological, historical and/or cultural resources, the Contractor
shall immediately notify the COR verbally, and then with a written

follow up.

1.18 STANDARDS OF EMPLOYEE CONDUCT:

A. The National Cemetery Administration honors veterans with a final
resting place and lasting memorials that commemorate their service to
our Nation. National Cemeteries are national shrines. The standards of
work, appearance, and procedures performed by the contractor at this
cemetery shall reflect this nations concern for those interred there.
Due to the sensitive mission of the cemetery, contractor personnel must
exercise and exhibit absolute decorum, composure, and stability at all

times.

B. Contractor personnel shall be required to adhere to the following
standards of dress and conduct, as briefly mentioned here, while
performing work in the National Cemetery. These standards and
regulations are enforceable under Title 38, U.S.C., Part I, Chapter 9,

Section 5901.

C. Clothing shall be presentable and suitable to the work while maintaining
proper appearance and decorum indicative for a National Shrine. Uniform
shirts and hats are preferred. Clothing shall be clean and cleanliness
and personal hygiene are imperative. T-shirts and/or tank tops as outer
garments are prohibited. Protective/safety clothing and shoes shall

meet or exceed OSHA and state requirements.

D. Behavior and language must be appropriate, reverent, and respectful at

all times.

E. Eating and drinking (except water) is prohibited in the work areas and

within sight of a committal shelter during a service.
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Use of intoxicating beverages, any tobacco products, and illegal drugs

on the Cemetery premises is strictly prohibited.

Contractor personnel shall not lean, sit, or stand on or against
headstones or monuments. No tools, equipment or other items will be

placed or leaned on headstones or monuments.

The Contractor shall be responsible for maintaining satisfactory
standards of personnel conduct and work performance and shall administer
disciplinary action as required. The Contractor is expected to remove
any employees from the Cemetery for cause, to include, but not limited
to, safety violations, other misconduct in performance of duty under
these specifications and/or conduct contrary to the best interests of
the Government. If the Contractor fails to act in this regard, or the
reason for a removal is immediately required to protect the interests of
the Government, the COR may direct the removal of an employee from the
premises. Contractor objections to any such action will be referred to
the Contacting Officer (CO) for final resolution; however, the
Contractor will first immediately comply with COR direction pending any
CO final resolution at a later time or date. The Contractor will not be
due any type of compensation for their costs incurred as a result of an
employee being removed for cause; unless the removal is directed by the
COR, and is later found invalid and/or unreasonable by the Contracting

Officer.

---END- - -

1 00 00 -15






Houston National Cemetery
Hemicycle Exterior Repairs
Project #851-13-102
VA786A-13-0-0034
SECTION 01 33 23
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL
CONDITIONS.

1-2. For the purposes of this contract, samples (including laboratory samples
to be tested), test reports, certificates, and manufacturers' literature
and data shall also be subject to the previously referenced
requirements. The following text refers to all items collectively as

SUBMITTALS.

1-3. Submit for approval, all of the items specifically mentioned under the
separate sections of the specification, with information sufficient to
evidence full compliance with contract requirements. Materials,
fabricated articles and the like to be installed in permanent work shall
equal those of approved submittals. After an item has been approved, no

change in brand or make will be permitted unless:

A. Satisfactory written evidence is presented to, and approved by
Contracting Officer, that manufacturer cannot make scheduled delivery of

approved item or;

B. Item delivered has been rejected and substitution of a suitable

item is an urgent necessity or;

C. Other conditions become apparent which indicates approval of such

substitute item to be in best interest of the Government.

1-4. Forward submittals in sufficient time to permit proper consideration and
approval action by Government. Time submission to assure adequate lead
time for procurement of contract - required items. Delays attributable
to untimely and rejected submittals (including any laboratory samples to
be tested) will not serve as a basis for extending contract time for

completion.

1-5. Submittals will be reviewed for compliance with contract requirements by
Contracting Officer’s Representative (COR), and action thereon will be

taken by the COR on behalf of the Contracting Officer.

1-6. The Government reserves the right to require additional submittals,
whether or not particularly mentioned in this contract. If additional

submittals beyond those required by the contract are furnished pursuant
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to request there for by Contracting Officer, adjustment in contract price
and time will be made in accordance with Articles titled CHANGES (FAR

52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the GENERAL
CONDITIONS.

Schedules called for in specifications and shown on shop drawings shall
be submitted for use and information of Department of Veterans Affairs
and COR. However, the Contractor shall assume responsibility for
coordinating and verifying schedules. The Contracting Officer and the
COR assumes no responsibility for checking schedules or layout drawings

for exact sizes, exact numbers and detailed positioning of items.

Submittals must be submitted by Contractor only and shipped prepaid.
Contracting Officer assumes no responsibility for checking quantities or

exact numbers included in such submittals.

A. Submit samples in single units unless otherwise specified. Submit shop
drawings, schedules, manufacturers' literature and data, and
certificates in quadruplicate, except where a greater number is
specified.

B. Submittals will receive consideration only when covered by a transmittal
letter signed by Contractor. Letter shall be sent via first class mail

and shall contain the list of items, name of the Cemetery, name of
Contractor, contract number, applicable specification paragraph numbers,
applicable drawing numbers (and other information required for exact
identification of location for each item), manufacturer and brand, ASTM
or Federal Specification Number (if any) and such additional information
as may be required by specifications for particular item being
furnished. In addition, catalogs shall be marked to indicate specific

items submitted for approval.

1. A copy of letter must be enclosed with items, and any items received
without identification letter will be considered "unclaimed goods"

and held for a limited time only.

2. Each sample, certificate, manufacturers' literature and data shall be
labeled to indicate the name and location of the Cemetery, name of
Contractor, manufacturer, brand, contract number and ASTM or Federal
Specification Number as applicable and location(s) on project.

3. Required certificates shall be signed by an authorized representative
of manufacturer or supplier of material, and by Contractor.

C. In addition to complying with the applicable requirements specified in
preceding Article 1.9, samples which are required to have Laboratory
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Tests (those preceded by symbol "LT" under the separate sections of the
specification shall be tested, at the expense of Contractor, in a

commercial laboratory approved by Contracting Officer.

1. Laboratory shall furnish Contracting Officer with a certificate
stating that it is fully equipped and qualified to perform intended
work, is fully acquainted with specification requirements and
intended use of materials and is an independent establishment in no
way connected with organization of Contractor or with manufacturer or

supplier of materials to be tested.

2. Certificates shall also set forth a list of comparable projects upon
which laboratory has performed similar functions during past five

years.

3. Samples and laboratory tests shall be sent directly to approve
commercial testing laboratory.

4. Contractor shall send a copy of transmittal letter to both the COR
and to the Memorial Service Network III Engineer simultaneously with

submission of material to a commercial testing laboratory.

5. Laboratory test reports shall be sent directly to COR and Memorial
Service Network III Engineer for appropriate action.

6. Laboratory reports shall list contract specification test
requirements and a comparative list of the laboratory test results.
When tests show that the material meets specification requirements,

the laboratory shall so certify on test report.

7. Laboratory test reports shall also include a recommendation for
approval or disapproval of tested item.

If submittal samples have been disapproved, resubmit new samples as soon

as possible after notification of disapproval. Such new samples shall be

marked "Resubmitted Sample" in addition to containing other previously

specified information required on label and in transmittal letter.

Approved samples will be kept on file by the COR at the site until
completion of contract, at which time such samples will be delivered to
Contractor as Contractor's property. Where noted in technical sections
of specifications, approved samples in good condition may be used in
their proper locations in contract work. At completion of contract,
samples that are not approved will be returned to Contractor only upon
request and at Contractor's expense. Such request should be made prior
to completion of the contract. Disapproved samples that are not
requested for return by Contractor will be discarded after completion of

contract.
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F. Submittal drawings (shop, erection or setting drawings) and schedules,
required for work of various trades, shall be checked before submission
by technically qualified employees of Contractor for accuracy,

completeness and compliance with contract requirements. These drawings
and schedules shall be stamped and signed by Contractor certifying to

such check.

1. For each drawing required, submit one legible photographic paper or

vellum reproducible.
2. Reproducible shall be full size.

3. Each drawing shall have marked thereon, proper descriptive title,
including the Cemetery location, project number, manufacturer's
number, reference to contract drawing number, detail Section Number,

and Specification Section Number.

4. A space 4-3/4 by 5 inches shall be reserved on each drawing to
accommodate approval or disapproval stamp.

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for

shipment.

6. One reproducible print of approved or disapproved shop drawings will
be forwarded to Contractor.

7. When work is directly related and involves more than one trade, shop
drawings shall be submitted to the COR and Memorial Service Network

(MSN) III Engineer under one cover.

1-10. Samples (except laboratory samples), shop drawings, test reports,
certificates and manufacturers' literature and data, shall be

submitted for approval to the COR.

1-11. At the time of transmittal to the COR, the Contractor shall also send a
copy of the complete submittal directly to the Memorial Service Network
(MSN) III Engineer.

---END- - -
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT
PART 1 - GENERAL
1.1 DESCRIPTION
A. This section specifies the requirements for the management of non-

hazardous building construction and demolition waste.

B. Waste disposal in landfills shall be minimized to the greatest extent
possible. Of the inevitable waste that is generated, as much of the
waste material as economically feasible shall be salvaged, recycled or

reused.

C. Contractor shall use all reasonable means to divert construction and
demolition waste from landfills and incinerators, and facilitate their

salvage and recycle not limited to the following:

Waste Management Plan development and implementation.

Techniques to minimize waste generation.

1

2

3. Sorting and separating of waste materials.

4. Salvage of existing materials and items for reuse or resale.
5

Recycling of materials that cannot be reused or sold.

D. At a minimum the following waste categories shall be diverted from

landfills:

1. Soil.

2. Inserts (eg, concrete, masonry and asphalt).

3. Clean dimensional wood and palette wood.

4. Green waste (biodegradable landscaping materials).

5. Engineered wood products (plywood, particle board and I-joists,

etc) .

. Metal products (eg, steel, wire, beverage containers, etc).

Cardboard, paper and packaging.

o I o

. Bitumen roofing materials.

9. Plastics (eg, ABS, PVC).
10. Carpet and/or pad.

11. Gypsum board.

12. Insulation.

13. Paint.

1.2 RELATED WORK
A. Section 01 00 00, GENERAL REQUIREMENTS.
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1.3 QUALITY ASSURANCE
A. Contractor shall practice efficient waste management when sizing,
cutting and installing building products. Processes shall be employed
to ensure the generation of as little waste as possible. Construction

/Demolition waste includes products of the following:

Excess or unusable construction materials.

1

2. Packaging used for construction products.
3. Poor planning and/or layout.
4

Construction error.

5. Over ordering.
6. Weather damage.
7. Contamination.
8. Mishandling.

9. Breakage.

B. Establish and maintain the management of non-hazardous building
construction and demolition waste set forth herein. Conduct a site
assessment to estimate the types of materials that will be generated by

demolition and construction.

C. Contractor shall develop and implement procedures to reuse and recycle

new materials to a minimum of 50 percent.

D. Contractor shall be responsible for implementation of any special
programs involving rebates or similar incentives related to recycling.
Any revenues or savings obtained from salvage or recycling shall accrue

to the contractor.

E. Contractor shall provide all demolition, removal and legal disposal of

materials. Contractor shall ensure that facilities used for recycling,

reuse and disposal shall be permitted for the intended use to the
extent required by local, state, federal regulations. The Whole

Building Design Guide website http://www.wbdg.org provides a

Construction Waste Management Database that contains information on
companies that haul. Collect, and process recyclable debris from

construction projects.

F. Contractor shall assign a specific area to facilitate separation of
materials for reuse, salvage, recycling, and return. Such areas are to
be kept neat and clean and clearly marked in order to avoid

contamination or mixing of materials.
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G. Contractor shall provide on-site instructions and supervision of
separation, handling, salvaging, recycling, reuse and return methods to

be used by all parties during waste generating stages.

H. Record on daily reports any problems in complying with laws,

regulations and ordinances with corrective action taken.

1.4 TERMINOLOGY
A. Class III Landfill: A landfill that accepts non-hazardous resources
such as household, commercial and industrial waste resulting from

construction, remodeling, repair and demolition operations.

B. Clean: Untreated and unpainted; uncontaminated with adhesives, oils,

solvents, mastics and like products.

C. Construction and Demolition Waste: Includes all non-hazardous resources
resulting from construction, remodeling, alterations, repair and

demolition operations.

D. Dismantle: The process of parting out a building in such a way as to

preserve the usefulness of its materials and components.

E. Disposal: Acceptance of solid wastes at a legally operating facility
for the purpose of land filling (includes Class III landfills and inert
fills).

F. Inert Backfill Site: A location, other than inert fill or other
disposal facility, to which inert materials are taken for the purpose

of filling an excavation, shoring or other soil engineering operation.

G. Inert Fill: A facility that can legally accept inert waste, such as

asphalt and concrete exclusively for the purpose of disposal.

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not
limited to, soil and concrete that does not contain hazardous waste or
soluble pollutants at concentrations in excess of water-quality
objectives established by a regional water board, and does not contain

significant quantities of decomposable solid resources.

I. Mixed Debris: Loads that include commingled recyclable and non-

recyclable materials generated at the construction site.

J. Mixed Debris Recycling Facility: A solid resource processing facility
that accepts loads of mixed construction and demolition debris for the
purpose of recovering re-usable and recyclable materials and disposing

non-recyclable materials.
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K. Permitted Waste Hauler: A company that holds a valid permit to collect
and transport solid wastes from individuals or businesses for the

purpose of recycling or disposal.

L. Recycling: The process of sorting, cleansing, treating, and
reconstituting materials for the purpose of using the altered form in
the manufacture of a new product. Recycling does not include burning,

incinerating or thermally destroying solid waste.

1. On-site Recycling - Materials that are sorted and processed on site
for use in an altered state in the work, i.e. concrete crushed for
use as a sub-base in paving.

2. 0ff-site Recycling — Materials hauled to a location and used in an
altered form in the manufacture of new products.

M. Recycling Facility: An operation that can legally accept materials for
the purpose of processing the materials into an altered form for the
manufacture of new products. Depending on the types of materials
accepted and operating procedures, a recycling facility may or may not
be required to have a solid waste facilities permit or be regulated by
the local enforcement agency.

N. Reuse: Materials that are recovered for use in the same form, on-site
or off-site.

O. Return: To give back reusable items or unused products to vendors for
credit.

P. Salvage: To remove waste materials from the site for resale or re-use
by a third party.
Q. Source-Separated Materials: Materials that are sorted by type at the

site for the purpose of reuse and recycling.

R. Solid Waste: Materials that have been designated as non-recyclable and

are discarded for the purposes of disposal.

S. Transfer Station: A facility that can legally accept solid waste for
the purpose of temporarily storing the materials for re-loading onto

other trucks and transporting them to a landfill for disposal, or
recovering some materials for re-use or recycling.
1.5 SUBMITTALS

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and
SAMPLES, furnish the following:
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B. Prepare and submit to the COR a written demolition debris management
plan. The plan shall include, but not be limited to, the following
information:

1. Procedures to be used for debris management.

2. Techniques to be used to minimize waste generation.

3. Analysis of the estimated job site waste to be generated:
a. List of each material and quantity to be salvaged, reused,

and recycled.

b. List of each material and quantity proposed to be taken to a
landfill.

4. Detailed description of the Means/Methods to be used for material
handling.

a. On site: Material separation, storage, protection where

applicable.

b. Off site: Transportation means and destination. Include list of
materials.

1) Description of materials to be site-separated and self-hauled

to designated facilities.

2) Description of mixed materials to be collected by designated
waste haulers and removed from the site.

c. The names and locations of mixed debris reuse and recycling
facilities or sites.

d. The names and locations of trash disposal landfill facilities or
sites.

e. Documentation that the facilities or sites are approved to
receive the materials.

C. Designated Manager responsible for instructing personnel, supervising,
documenting and administer over meetings relevant to the Waste

Management Plan.

D. Monthly summary of construction and demolition debris diversion and
disposal, quantifying all materials generated at the work site and
disposed of or diverted from disposal through recycling.

1.6 APPLICABLE PUBLICATIONS

Publications listed below form a part of this specification to the extent

referenced. Publications are referenced by the basic designation only. In
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the event that criteria requirements conflict, the most stringent

requirements shall be met.

A. U.S. Green Building Council (USGRC) :
LEED Green Building Rating System for New Construction

1.7 RECORDS
Maintain records to document the quantity of waste generated; the quantity
of waste diverted through sale, reuse, or recycling; and the quantity of
waste disposed by landfill or incineration. Records shall be kept in

accordance with the LEED Reference Guide and LEED Template.

PART 2 - PRODUCTS

2.1 MATERIALS

A. List of each material and quantity to be salvaged, recycled, and
reused.

List of each material and quantity proposed to be taken to a landfill.
Material tracking data: Receiving parties, dates removed,
transportation costs, weight tickets, tipping fees, manifests,

invoices, net total costs or savings.

PART 3 - EXECUTION
3.1 COLLECTION

A. Provide all necessary containers, bins and storage areas to facilitate

effective waste management.

B. Clearly identify containers, bins and storage areas so that recyclable
materials are separated from trash and can be transported to respective

recycling facility for processing.

C. Hazardous wastes shall be separated, stored, disposed of according to

local, state, federal regulations.

3.2 DISPOSAL
A. Contractor shall be responsible for transporting and disposing of
materials that cannot be delivered to a source-separated or mixed
materials recycling facility to a transfer station or disposal facility
that can accept the materials in accordance with state and federal

regulations.

B. Construction or demolition materials with no practical reuse or that
cannot be salvaged or recycled shall be disposed of at a landfill or

incinerator.
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3.3 REPORT
A. With each application for progress payment, submit a summary of
construction and demolition debris diversion and disposal including

beginning and ending dates of period covered.

B. Quantify all materials diverted from landfill disposal through salvage
or recycling during the period with the receiving parties, dates
removed, transportation costs, weight tickets, manifests, invoices.
Include the net total costs or savings for each salvaged or recycled

material.

C. Quantify all materials disposed of during the period with the receiving
parties, dates removed, transportation costs, weight tickets, tipping
fees, manifests, and invoices. Include the net total costs for each

disposal.

- --END- - -
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SECTION 03 01 30
CONCRETE REHABILITATION

PART 1 - GENERAL
1.5 APPLICABLE PUBLICATIONS
A. The publications listed below form a part of this specification to the
extent referenced. The publications are referenced in the text by the
basic designation only. Refer to the latest edition of all referenced

Standards and codes.

B. American Society for Testing and Materials (ASTM) :

ASTM C117 (2004) Standard Test Method for Materials Finer
than 75-um (No. 200) Sieve in Mineral Aggregates
by Washing

ASTM C1l36 (2006) Standard Test Method for Sieve Analysis of
Fine and Coarse Aggregates

ASTM C33/C33M (2011a) Standard Specification for Concrete
Aggregates

ASTM C881/C881M (2010) Standard Specification for Epoxy-Resin-

Base Bonding Systems for Concrete

1.2 DEFINITIONS
A. Epoxy Resin Binder

A two-component epoxy bonding system in low and medium viscosities used
by itself as a primer or for producing epoxy concrete or mortars when

mixed with aggregate.

B. Epoxy Concrete

A combination of epoxy resin binder and fine and coarse aggregate used
in the repair of spalling along joints or cracks, small surface spalls

or "popouts."

C. Epoxy Mortar

A combination of epoxy resin binder and fine aggregate used in the

surface repair of non-structural cracks.

D. Non-Pressure Epoxy Grout

A combination of epoxy resin binder, a mineral filler and a thixotropic

agent used in the repair of non-structural cracks.

1.3 SUBMITTALS
A. SD-07 Certificates

1. Epoxy resin binder
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2. Epoxy grout
B. SD-08 Manufacturer's Instructions
1. Epoxy repair material - Submit for mixing and applying.

1.5 DELIVERY, STORAGE, AND HANDLING

Inspect materials delivered to site for damage, unload and store with a

minimum of handling. Deliver epoxy resin components and aggregate materials in
original sealed containers and store in dry covered areas at temperatures
below C 90 degrees F. Remove from job site unused mixed materials which have

reached end of working or pot life.

1.6 WEATHER LIMITATIONS

Halt work when weather conditions detrimentally affect the quality of patching
or bonding concrete. Apply epoxy resin materials only when the contact
surfaces are completely dry and if the atmospheric and surface temperature
ranges are suitable for the specified epoxy material. Follow manufacturer's

instructions for weather conditions and temperature ranges.

1.8 EQUIPMENT

Use a container recommended by the epoxy manufacturer as the mixing vessel.
Use a power drive (air or spark-proof) propeller type blade for mixing except
that hand mixing may be used for small batches. Use equipment specified by

epoxy manufacturer for field mixing of aggregates and epoxy resin.

PART 2 - PRODUCTS
2.1 MATERIALS

A. Epoxy
1. Epoxy Resin Binder for Concrete

a. For ceilings use ASTM C881/C881M, Type III, Grade 3, Class C with
filler.

2. Non-Pressure Epoxy Grout
b. ASTM C881/C881M Type IV, Grade 3, Class C with or without mineral
filler.

B. Aggregate
For material passing No. 200 sieve provide a non-plastic material
composed of a minimum of 75 percent limestone dust, talc or silica inert

filler. Provide dry aggregate.



1. For epoxy concrete: ASTM C33/C33M, No. 8 sieve.

2. For epoxy mortar: ASTM Cl1l44, No. 8 sieve.

PART 3 - EXECUTION
3.1 PREPARATION

A. Epoxy Concrete

1. Patch Areas

Remove loose concrete from the spalled areas indicated. Inspect the
cavity for remaining defective concrete by tapping with a hammer or
steel rod and listening for dull or hollow sounds. In areas where
tapping does not produce a solid tone, remove additional concrete
until testing produces a solid tone. Make the entire cavity at least

one inch deep. Sawcut edges of cavity to avoid feather edging.

Prepare surface of cavity by sandblasting, grinding, or water
blasting. Remove dust, dirt, and loosely bonded material resulting

from cleaning. Ensure cavity surfaces are dry.

B. Epoxy Mortar for Cracks
Apply epoxy mortar to newly exposed loose and unsound materials. Prepare
surfaces by sandblasting, scarifying or waterblasting. Remove dust,
dirt, and loosely bonded material resulting from cleaning. Ensure

surfaces are dry before application of epoxy mortar.

C. Epoxy Grout for Cracks
Apply grout to newly exposed concrete free of loose and unsound
materials. Prepare surfaces by sandblasting, scarifying or
waterblasting. Remove dust, dirt, and loosely bonded material resulting
from cleaning. Ensure surfaces are dry before application of epoxy

grout.

3.2 MIXING MATERIALS

Make batches small enough to ensure placement before binder sets. Mix

materials in accordance with manufacturer's recommendations.

3.3 PLACEMENT

A. Epoxy Concrete
Prime dry cavity surfaces with epoxy resin using a stiff bristle brush.

Make coating approximately 20 mils thick. Place epoxy concrete while



primer is still tacky and in layers not exceeding one inch thick. Level
each layer and screed the final surface to match the adjoining surfaces.

Remove excess epoxy concrete on adjacent surfaces before the concrete

hardens. Do not feather epoxy concrete out onto adjacent surfaces.

B. Epoxy Mortar

Prime surfaces with epoxy resin binder. Scrub prime coat into surface
with a stiff bristle brush. Make coating approximately 20 mils thick.
Place epoxy mortar while primer is still tacky. Apply at a thickness
recommended by the manufacturer. Work mortar into place and consolidate
thoroughly so that contact surfaces are wetted by the mortar. Finish
surface of mortar to the required texture. Do not feather edge epoxy

mortar onto adjacent surfaces.

C. Non-Pressure Epoxy Grout

1. Epoxy Grout for Cracks

Apply epoxy grout at a thickness recommended by the manufacturer.
Work grout into place and consolidate thoroughly so that contact
surfaces are wetted by the grout. Finish surface of grout to the
required texture. Do not feather edge epoxy grout onto adjacent

surfaces.

3.4 CURING

Cure epoxy materials in accordance with manufacturer's recommendations.

3.5 FIELD QUALITY CONTROL

A. Inspection

Check each repaired area for cracks, spalls, popouts and loss of bond
between repaired area and surrounding concrete. Check each repaired area
for voids by tapping with a hammer or steel rod and listening for dull

or hollow sounds. Immediately repair defects.

---END- - -



